

Bank-led Consultancy Services

		Months				(dd/mm/yyyy)	(dd/mm/yyyy)
Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Road modernization in Bosnia and Herzegovina – Federation of Bosnia and Herzegovina (Feasibility Assessment and Environmental and Social Assessments)	<ul style="list-style-type: none"> - Project Manager/Transport Planner - Transport Economist - Climate Resilience Expert - Road Design Engineer - Other Technical experts: (Bridge-Structural Expert, Geotechnical Engineer, Transport Modeler, etc.) - Lead Environmental Specialist - Senior Environmental Expert - Senior Social Expert - Other E&S experts: Biodiversity expert, Health & safety specialist, Gender expert - Senior Road Safety and Traffic Management Expert - Road Safety Auditor(s) - Procurement Expert - Governance expert - Financial expert 	6 Months	May-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 725,000	02/04/2026	04/05/2026
Česká Spořitelna: Go Digital Czechia - Programme Consultant (PC)	<ul style="list-style-type: none"> - Project Manager - Country Coordinator - Senior Automation and Digitalization Expert - International GET Technologies Expert - Local Marketing/Visibility/Outreach Communication Expert 	48 Months		Doreen Menyad menyad@ebrdc.com Lili Ban BakoL@ebrd.com	EUR 6,100,000	31/03/2026	06/05/2026
New end Date Tunisia: Production of a "Net Zero Roadmap" for Phosphate and Fertilizers Sectors	<ul style="list-style-type: none"> - Project Director - Local Project Manager - Technical Expert(s) - Climate policy expert(s) - Local Experts - ESG/Sustainability Expert 	6 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	08/04/2026	08/05/2026
New end Date Technical Feasibility Study for Implementation of a Thermal Energy Storage System in Aqaba	<ul style="list-style-type: none"> - Project Manager - TES Specialist or Engineer - Energy Analyst - Financial expert 	9 Months	May-26	Isida Konomi e-mail: konomii@ebrd.com	USD 250,000	02/04/2026	10/05/2026
Kazakhstan: A new Framework Model for the Insurance Market	<ul style="list-style-type: none"> - Team Leader - Local Legal Expert(s) 	6 Months	Jun-26	Larissa Gosling email: goslingl@ebrd.com	EUR 880,000	20/04/2026	12/05/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Tunisia: Integrated Environmental and Social Action Plan (ESAP) and Health & Safety (H&S) Implementation Support for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> - International Project Manager and environmental expert - International ESMS expert - Social expert - Stakeholder engagement expert - Project Manager (OSH) - International Mining H&S Expert - International OSHManagement System Expert - Pool of International E&S Experts - Pool of Local E&S Experts - Local OSH Adviser – Field Technical/Training - Local OSH Adviser – Mining & Legal Knowledge 	36 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,534,500	02/04/2026	13/05/2026
Technical Assistance Programme for the implementation of new Factoring and Supply Chain Financing Digital Services for FINEA	<ul style="list-style-type: none"> - Team Leader/Project Manager - SCF/Factoring Digital Product Specialist - Financial Services Digital Transformation / IT Architect 	5 Months	Q1 2026	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	EUR 200,000	22/04/2026	13/05/2026
Strengthening EETC's HR function and promoting Human Capital and Gender Equality in Climate Action in Egypt	<ul style="list-style-type: none"> - Team Leader / Programme Manager - Energy Sector / Transmission Systems Expert - HR Reform and Organisational Development Expert - Labour Market, Skills and NOSS Specialist - Gender Spcialist 	24 Months	May-26	Charlotte Vaughan shawc@ebrd.com	EUR 220,000	14/04/2026	22/05/2026
Tunisia: Compagnie des Phosphates de Gafsa - Support for the implementation of Corporate Governance Action Plan and development and implementation of an Anti-corruption Action Plan	<ul style="list-style-type: none"> - Project Manager / coordinator - Senior Corporate Governance (SOE) Expert - Integrity and Internal Control Expert - Senior Local Legal Expert - Local Strategy and Corporate Governance Expert 	24 Months	Jun-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	27/04/2026	26/05/2026
Rosetta Promontory Sea Wall Rehabilitation – Feasibility Study	<ul style="list-style-type: none"> - Project Manager / Team Leader - Coastal Engineer(s) - Hydrographic Surveyor - Geotechnical Engineer - Materials Engineer - Climate Change Specialist - Environmental and Social (E&S) Specialist(s) 	52 Months	Jul-26	Rachel Fitzjohn e-mail: FitzjohR@ebrd.com	EUR 800,000	29/04/2026	27/05/2026
Tunisia: Compagnie des Phosphates de Gafsa – Support for the implementation of Corporate Development Programme	<ul style="list-style-type: none"> - Financial Management/Accounting Expert - IFRS Expert - Corporate Development Expert (Team Lead) - Legal Expert - ERP/MIS Expert - Accounting Expert - HR (Human Resources) Expert - Stakeholder Engagement Expert - Risk Expert - Procurement Expert 	24 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 381,570	14/04/2026	05/08/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
------------	------------------	----------	------------	------------------------	---------------------	---------------------	--------------